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December 12, 2019 

 
 

NOTICE TO OFFERORS 

 

ADDENDUM NO. 1 

RFQ 126782 
 
 
The following changes and/or additions shall be made to the original Request for 
Proposal No. RFQ 126782 – Roadway and Civil Design Services for Dulles West 
Boulevard from Arcola Boulevard to Northstar Boulevard. Please acknowledge receipt 
of this addendum by signing and returning it with your proposal. 
 

A. Questions and answers related to the RFP are attached. 
 

B. RFP is revised as follows: 
 
1. Para. 6.3.H is revised as follows: 

H. Key Staff Location and Project Management  

 Identify primary work location (City/town and State) of all team 
members identified in the proposal. 

 Identification of representatives providing construction 
administrative services during construction and primary office 
location. 

 Provide details about your project management approach in 
terms of proposed team structure, internal communication plan, 
escalation management, and any other relevant information. 

 
 
 
Prepared By:  s/Delphine G. Lambert, CPPB  Date: 12/12/2019   
   Contracting Officer 
 
Acknowledged By:      Date:     
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Questions and Answers 
 
 

Q1: In Section 4.1 it states: 
All Offerors shall have extensive successful roadway design experience. Offerors shall 
have successfully designed at least three (3) comparable projects in the last eight (8) 
years with a minimum of two (2) of the three (3) projects having the roadway design 
plans approved by VDOT. These qualifying projects must be contracted to or completed 
by the Offeror, not subconsultants. Comparable projects would include the final design 
of collector or arterial roadways and highways, or projects involving public 
transportation infrastructure of a similar nature. The development of bridging 
documents for design-build solicitations is not considered a comparable project 
A successfully completed project shall be defined as: 

 a project completed within the contract time, including any owner approved 
time extensions; 

 a project completed at or below the contract award amount, including any 
subsequent owner approved cost change orders; and 

 a project completed in accordance with the contract documents. 
We wanted to confirm that the term “completed project” refers to design completed and 
not construction completed. 
 

Answer: The term “completed project” refers to “construction complete”. 
 
 
 

 


