

May 10, 2021

NOTICE TO BIDDERS

ADDENDUM NO. 1

RFQ 382783

The following changes and/or additions shall be made to the original Invitation for Bid No. RFQ 382783: NorthStar Boulevard Phase II. Please acknowledge receipt of this addendum by signing and returning with your bid.

1. The purpose of this Addendum is to respond to questions received.

Prepared By: s/Nebila Kurtu, CPPB, VCCO, FMP Date: 5/10/2021.
Contracting Officer

Acknowledged By: _____ Date: _____

Attachments:

Attachment 1: KMZ File
Attachment 2: Plan Sheet 42A of 93

BEGIN QUESTIONS AND ANSWERS

Q1: Can the County provide basic .kmz files that can be used to illustrate the position and alignment of the proposed NorthStar Boulevard improvements onto Google Earth for Contractors and subcontractors to use in preparation of their bids?

A1: KMZ file has been provided.

Q2: Several groups of wetland seeding are included in an odd way among the Schedule of Bid Items. Should Item Numbers 120, 121, 122, 123, 124 and 125 be consolidated to only a single, Bid Item 125? Similarly, the groups 126 thru 128, 129 thru 134, 135 thru 138 and 139 thru 143.

A2: Bid Items 120-124 will be consolidated into Bid Item 125. 126-127 consolidated into 128, 129-133 into 134, 135-137 into 138, and 139-142 into 143.

Q3: There appears to be a gap in the X-sections for North Star Boulevard.

Between plan sheet 42 of 93, sta. 402+25 to 403+00; plan sheet 43 of 90 sta. 404+25 to 405+00, it appears stations 403+25 to 404+00 X-sections are missing.

A3: Attachment 2 to this Addendum is Sheet 42A of 93 that contains the missing stations 403+25 to 404+00.

END QUESTIONS AND ANSWERS