

November 8, 2019

## NOTICE TO OFFERORS

## ADDENDUM NO. 2

RFQ 129782

The following changes and/or additions shall be made to the original Request for Proposal No. 129782, Roadway and Civil Design Services for Westwind Drive from Loudoun County Parkway to Old Ox Road. Please acknowledge receipt of this addendum by signing and returning with your proposal.

- 1. The purpose of this Addendum is to delay the Acceptance Date, and respond to questions received.
- 2. The <u>Acceptance Date</u> for this Bid is delayed from December 2, 2019 to <u>prior to</u> 4:00 p.m. December 9, 2019 "Atomic" time.
- 3. The Deadline for Questions has not been extended and remains at November 18, 2019.

Prepared By:	s/Samira Mkaimel	Date: <u>11/8/2019</u>	
	Contracting Officer		
Acknowledged By:		Date:	

## **BEGIN QUESTIONS**

Q1: Who the incumbents are on the current Westwind Drive contract?

A1: No incumbents.

Q2: Do you know if Right of Way acquisitions services are part of the Westwind Drive RFQ?

A2: Right of Way acquisition services are NOT part of the Westwind Drive RFQ.

## **END QUESTIONS**