



Loudoun County, Virginia

Division of Procurement  
1 Harrison St, SE 4<sup>th</sup> Floor MSC 41C  
Leesburg, Virginia 20175

July 20, 2020

## NOTICE TO BIDDERS

### ADDENDUM NO. 1

RFQ 246782

The following changes and/or additions shall be made to the original Invitation for Bid RFQ 246782 Dulles South Recreation Center Phase-4 Competition Pool HVAC Dedicated Outside Air Supply (DOAS). Please acknowledge receipt of this addendum by signing and returning with your Bid.

1. The purpose of this addendum is to respond to questions received and to modify contract documents.
2. The following modifications are made to the Bid specifications.

This Addendum 01 becomes as fully a part of the first issued documents as if originally issued therewith or originally contained herein.

This Addendum embraces additions to, deductions from, all changes and substitutions in, or clarifications and emphasis on part of requirements of the drawings and specifications, pertaining to ALL TRADES herewith mentioned for the completion of the PROJECT.

### **DRAWINGS**

Sheet C - 100

1. Revised location of DOAS unit on site.

Sheet M - 201

1. Revised location of DOAS unit and adjusted ductwork accordingly.

Sheet M - 202

1. Revised Keyed Noted 2, 3 and 6 for ductwork penetrating wall construction instead of window.

Sheet A - 200

1. Revised Partial Plan 2 to show duct penetration through wall instead of window.

2. Revised Elevation 3 to show duct penetration though wall instead of window.
3. Revised Keyed Notes 10, 15, 16, 24, 25, 26 and added 27 for duct penetration though wall instead of window.

Sheet A - 201

1. Revised Partial Plan 2 to show duct penetration though wall instead of window.
2. Revised Elevation 3 to show duct penetration though wall instead of window.
3. Revised Keyed Notes 10, 15, 16, 24, 25, 26 and added 27 for duct penetration though wall instead of window.

Sheet A - 300

1. Revised Elevation 1 to show duct penetration though wall instead of window.
2. Revised Keyed Notes 10, 15, 16, 24, 25, 26 and added 27 for duct penetration though wall instead of window.

Sheet A - 301

1. Revised Elevation 1 to show duct penetration though wall instead of window.
2. Revised Keyed Notes 10, 15, 16, 24, 25, 26 and added 27 for duct penetration though wall instead of window.

Sheet A - 400

1. Revised Sections and Elevations 5, 6 and 7 and added Section 8 to show duct penetration though wall instead of window
2. Revised Keyed Notes 10, 15, 16, 24, 25, 26 and added 27 for duct penetration though wall instead of window.

Sheet A - 401

1. Revised Keyed Notes 10, 15, 16, 24, 25, 26 and added 27 for duct penetration though wall instead of window.

Sheet A - 402

1. Revised Keyed Notes 10, 15, 16, 24, 25, 26 and added 27 for duct penetration though wall instead of window.

Sheet S - 100

1. Added details 3/S100 and 2/S100 for duct penetration though wall instead of window.
2. Deleted paragraph F under Section I Design Loads for New Work in Design Notes.
3. Deleted paragraph C under V. Earthwork section of Design Notes.
4. Added Articles VII, VIII and XI to Design Notes.

Prepared by: Nebila Kurtu/s/ Date: 7/20/2020  
Contracting Officer

Acknowledged by: \_\_\_\_\_ Date: \_\_\_\_\_

Attachment 1: Revised plan sheets